

August 30, 1999

EQUIPMENT SUPPLY AND ERECTION CONTRACT

for the

REHABILITATION OF  
BHANDARDARA POWERHOUSE NO 1  
in the  
STATE OF MAHARASHTRA


BETWEEN

DODSON LINDBLOM HYDRO POWER PRIVATE LIMITED  
("OWNER")

AND

SULZER FLOVEL HYDRO LIMITED  
("CONTRACTOR")

August 30, 1999

The block contains two handwritten signatures. The signature on the left is a stylized, cursive mark. The signature on the right is more legible, appearing to be 'A. CLK' with a large, sweeping initial 'A'.

## TABLE OF CONTENTS

ARTICLE 1 - DEFINITIONS AND INTERPRETATION .....	-3-
1.1 <u>Definitions</u> .....	-3-
1.2 <u>Interpretation</u> .....	-11-
ARTICLE 2 - RESPONSIBILITIES OF OWNER .....	-11-
2.1 <u>Responsibilities of Owner</u> .....	-11-
ARTICLE 3 - RESPONSIBILITIES OF CONTRACTOR .....	-12-
3.1 <u>Contractor's Obligations</u> .....	-12-
3.2 <u>Knowledge of Conditions</u> .....	-13-
3.3 <u>Taxes and Duties</u> .....	-13-
3.4 <u>Insurance</u> .....	-13-
3.5 <u>Governmental Approvals</u> .....	-13-
3.6 <u>Compliance with Governmental Rules and Government Approvals</u> .....	-13-
3.7 <u>Information Provided by Contractor</u> .....	-14-
3.8 <u>Assurance of Payment</u> .....	-14-
3.9 <u>Control of the Work</u> .....	-14-
3.10 <u>Contractor's Security</u> .....	-14-
ARTICLE 4 - REPRESENTATIONS AND WARRANTIES .....	-14-
4.1 <u>Representations and Warranties of Owner</u> .....	-14-
4.2 <u>Representations and Warranties of Contractor</u> .....	-15-
ARTICLE 5 - Price .....	-16-
5.1 <u>Price</u> .....	-16-
5.2 <u>Taxes, Duties and Other Charges</u> .....	-17-
5.3 .....	-19-
5.4 .....	-19-
ARTICLE 6 - PAYMENT TERMS .....	-19-
6.1 <u>Payments</u> .....	-19-
6.2 <u>Final Payment</u> .....	-20-
6.3 <u>Payments due from Contractor</u> .....	-21-
6.4 <u>Partial Payments</u> .....	-21-
6.5 <u>Currency of Payment</u> .....	-21-
6.6 <u>Payment of Reimbursable Expenses</u> .....	-22-
6.7 .....	-22-
ARTICLE 7 - COMMENCEMENT AND COMPLETION OF THE WORK .....	-23-
7.1 <u>Notice to Proceed</u> .....	-23-

7.2	<u>Substantial Completion</u>	-23-
7.3	<u>Facility Acceptance</u>	-23-
7.4	<u>Provisional Facility Acceptance</u>	-23-
7.5	<u>Guaranteed Completion Date</u>	-23-
ARTICLE 8 - TAXES, DUTIES AND CUSTOMS		-23-
8.1	<u>Taxes on Raw Materials, Components and Sub-Assemblies and Bought out Items</u>	-23-
8.2	<u>Taxes on Finished Goods</u>	-24-
8.3		-25-
ARTICLE 9 - CHANGE IN THE WORK		-26-
9.1	<u>Changes</u>	-26-
9.2	<u>Change Order</u>	-26-
9.3	<u>Change Directive</u>	-26-
9.4	<u>Claims</u>	-29-
9.5	<u>Execution of Change Orders</u>	-29-
ARTICLE 10 - LIQUIDATED DAMAGES		-29-
10.1	<u>Delay Liquidated Damages</u>	-29-
10.2	<u>Performance Liquidated Damages</u>	-30-
10.3	<u>Currency for Payment of Liquidated Damages</u>	-30-
10.4	<u>Payment of Liquidated Damages and</u>	-31-
10.5	<u>Bonus</u>	-32-
ARTICLE 11 - WARRANTIES		-32-
11.1	<u>Contractor's Warranty</u>	-32-
11.2	<u>Warranty Period</u>	-33-
11.3	<u>Breach of Warranty</u>	-33-
11.4	<u>Subcontractor and Vendor Warranties</u>	-34-
11.5	<u>Warranties as to Patents, Trademarks and Copyrights</u>	-34-
11.6	<u>Exclusive Remedies</u>	-34-
11.7	<u>Warranty as to Year 2000 Compliance</u>	-35-
ARTICLE 12 - TITLE AND CUSTODY		-35-
12.1	<u>Title</u>	-35-
12.2	<u>Protection of Owner's Interest</u>	-36-
12.3	<u>Project Information for Use by Owner</u>	-36-
12.4	<u>Care of Work and Passing of Risk</u>	-37-
ARTICLE 13 - SUSPENSION		-37-
13.1	<u>Owner's Right to Suspend</u>	-37-

13.2	<u>Compensation to Contractor</u>	-38-
13.3	<u>Termination by Contractor for Extended Suspension</u>	-38-
13.4	<u>Contractor's Right to Suspend</u>	-39-
ARTICLE 14 - TERMINATION AND DEFAULT		-39-
14.1	<u>Termination for Convenience Prior to Notice to Proceed Date</u>	-39-
14.2	<u>Termination for Convenience Following Notice to Proceed Date</u>	-39-
14.3	<u>Events of Default by Contractor</u>	-40-
14.4	<u>Termination By Owner for an Event of Contractor Default</u>	-42-
14.5	<u>Events of Default by Owner</u>	-42-
14.6	<u>Termination By Contractor for an Event of Owner Default</u>	-43-
14.7	<u>Limitation of Liability</u>	-44-
ARTICLE 15 - FORCE MAJEURE		-44-
15.1	<u>Definition of Force Majeure</u>	-44-
15.2	<u>Exceptions</u>	-45-
15.3	<u>Notification Obligations</u>	-46-
15.4	<u>Duty to Mitigate</u>	-47-
15.5	<u>Delay Caused by Force Majeure</u>	-47-
15.6	<u>Parties' Obligations and Payments</u>	-47-
15.7	<u>Burden of Proof</u>	-48-
ARTICLE 16 - INSURANCE		-48-
16.1	<u>Insurance</u>	-48-
16.2	<u>Endorsement</u>	-48-
16.3	<u>Certificates of Insurance</u>	-48-
16.4	<u>Co-operation</u>	-49-
16.5	<u>Currency of Payment</u>	-49-
16.6	<u>Licensed Insurers</u>	-49-
16.7	<u>Right to Insure</u>	-49-
16.8	<u>Assertion of Rights</u>	-50-
16.9	<u>Renewed Policies</u>	-50-
16.10	<u>Loss Payee</u>	-50-
ARTICLE 17 - INDEMNIFICATION		-50-
17.1	<u>Indemnity by Contractor</u>	-50-
17.2	<u>Tax Indemnification by Contractor</u>	-51-
17.3	<u>Indemnity by Owner</u>	-51-
17.4	<u>Notice</u>	-51-
17.5	<u>Employees</u>	-52-
17.6	<u>Net Amount</u>	-52-
17.7	<u>Survival of Obligation</u>	-52-

ARTICLE 18 - INTELLECTUAL PROPERTY RIGHTS .....	-53-
18.1 <u>Patent Infringement</u> .....	-53-
18.2 <u>Patent Infringement Claim or Suit</u> .....	-53-
18.3 <u>Representation of Owner to Contractor</u> .....	-54-
ARTICLE 19 - PROPRIETARY INFORMATION .....	-54-
ARTICLE 20 - ASSIGNMENT .....	-54-
ARTICLE 21 - FINANCING AGREEMENTS .....	-54-
21.1 <u>Assignment to Financing Parties</u> .....	-54-
21.2 <u>No Recourse against Financing Parties</u> .....	-55-
21.3 <u>Termination</u> .....	-55-
21.4 <u>Stay of Action</u> .....	-55-
21.5 <u>Financing Assistance</u> .....	-56-
21.6 <u>Good Faith</u> .....	-56-
ARTICLE 22 - INDEPENDENT CONTRACTOR .....	-56-
ARTICLE 23 - LIENS AND CLAIMS .....	-56-
ARTICLE 24 - NOTICES .....	-56-
24.1 <u>Notices</u> .....	-56-
24.2 <u>Effectiveness of Notices</u> .....	-57-
ARTICLE 25 - ARBITRATION .....	-57-
25.1 <u>Arbitration</u> .....	-57-
25.2 <u>Continued Performance</u> .....	-59-
ARTICLE 26 - MISCELLANEOUS .....	-59-
26.1 <u>Validity and Enforceability</u> .....	-59-
26.2 <u>Governing Law</u> .....	-60-
26.3 <u>Survival</u> .....	-60-
26.4 <u>Entire Agreement</u> .....	-60-
26.5 <u>Agreement Modification</u> .....	-60-
26.6 <u>Waiver</u> .....	-60-
26.7 <u>Not for Benefit of Third Parties</u> .....	-60-
26.8 <u>Sensitive Payments</u> .....	-60-
26.9 <u>Jurisdiction</u> .....	-61-
26.10 <u>Confidentiality/Publicity</u> .....	-61-
26.11 <u>Governing Language/Interpretation</u> .....	-61-

August 30, 1999

-iv-

## EXHIBITS

- A SCOPE OF WORK
- B SPECIAL CONDITIONS
- C TECHNICAL SPECIFICATIONS
- D LIST OF BOUGHT OUT ITEMS
- E PERFORMANCE GUARANTEE
- F INSURANCES
- G PERFORMANCE TEST GUIDELINES
- H NOTICE TO PROCEED
- I BREAKDOWN OF PRICE AND REIMBURSABLE EXPENSES
- J MILESTONE PAYMENT SCHEDULE
- K LIEN WAIVER FORM AND AFFIDAVIT OF PAYMENT
- L PERFORMANCE BOND
- M LISTS OF PERMITS, LICENCES AND AUTHORIZATIONS
- N CONTRACTOR'S FORM OF INVOICE
- O LIST OF SUBCONTRACTOR AND VENDORS

*CCP*

*h m A Wk*

August 30, 1999

-v-



22 APR 1999

सु. अ. भातखंडे, परवाना क्र. ३७

१९ सुधास हनुमान रोड विले-पार्ले (प.),

क्रमांक ... ३३ ... दिनांक ...  
भी/भीमती DODSON LINDBLOM HYDRO POWER PVT. LTD.

कक्षी .....

(परमावधारक निवेदन)

THIS EQUIPMENT SUPPLY AND ERECTION CONTRACT OR THE AGREEMENT  
is dated this [30<sup>th</sup>] day of [August] 1999

BETWEEN

Dodson Lindblom Hydro Power Private Limited, a private limited liability company organized and existing under the laws of India, with its principal address at 6, Shiv-Wastu, Tejpal Scheme, Road No. 5, Vile Parle (E), Mumbai 400 057 ("Owner"),

AND

Sulzer Flovel Hydro Limited, a corporation incorporated under the laws of India, with a principal address at 13/1 Mathura Road, Faridabad, Haryana, India 121 003 ("Contractor").

Both the "Owner" and "Contractor" are individually referred to as "Party" and collectively as "Parties".

WHEREAS

A. Owner has been selected by the Government of Maharashtra, Department of Irrigation for rehabilitating, designing, constructing, operating and maintaining on the basis of Build, Own and Operate (BOO), the Bhandardara Hydro Electric Project, Power House No.1 at the Bhandardara Dam Site at Bhandardara Taluka Akole, District Ahmednagar in the State of Maharashtra, India;

August 30, 1999

-1-

GENERAL STAMP OFFICE  
TOWN HALL, FORT,  
MUMBAI - 400 002  
MAH/GSO/0055

INDIA  
28/979  
0000700  
0800

MAHARASHTRA  
SPECIAL ADHESIVE  
# 11287072

12/4 11/4 11/4