



L&T Power
Development Projects

FINANCIAL BID

Format 1: Quoted Tariff

Bid for supply of power to Punjab State Electricity Board (as applicable for Scenario 4 mentioned in Clause 2.7.1.4)

Contract Year	Commencement Date of Contract Year	End Date of Contract Year	Quoted Non-Escalable Capacity Charges (Rs./kwh)	Quoted Escalable Capacity Charges (Rs./kwh)	Quoted Heat Rate (Kcal/kwh)
1	31-Dec-13	31-Mar-14	1.072	0.153	2268.0
2	1-Apr-14	31-Mar-15	1.204	Same as above	Same as above
3	1-Apr-15	31-Mar-16	1.298	Same as above	Same as above
4	1-Apr-16	31-Mar-17	1.374	Same as above	Same as above
5	1-Apr-17	31-Mar-18	1.338	Same as above	Same as above
6	1-Apr-18	31-Mar-19	1.273	Same as above	Same as above
7	1-Apr-19	31-Mar-20	1.17	Same as above	Same as above
8	1-Apr-20	31-Mar-21	1.113	Same as above	Same as above
9	1-Apr-21	31-Mar-22	1.062	Same as above	Same as above
10	1-Apr-22	31-Mar-23	1.183	Same as above	Same as above
11	1-Apr-23	31-Mar-24	1.493	Same as above	Same as above
12	1-Apr-24	31-Mar-25	1.253	Same as above	Same as above
13	1-Apr-25	31-Mar-26	0.954	Same as above	Same as above
14	1-Apr-26	31-Mar-27	0.944	Same as above	Same as above
15	1-Apr-27	31-Mar-28	0.934	Same as above	Same as above
16	1-Apr-28	31-Mar-29	0.91	Same as above	Same as above
17	1-Apr-29	31-Mar-30	0.914	Same as above	Same as above

L&T Power Development Limited
Powai Campus, gate no - 1, Building - G4, 2nd floor, Saki Vihar Road, Mumbai 400 972, India
Tel: +91 22 6705 2423 Fax: +91 22 6705 1833 www.larsentoubro.com

[Signature]
16/11/19

[Signature]
16/11/19

[Signature]
16/11/19

[Signature]

18	1-Apr-30	31-Mar-31	0.88	Same as above	Same above	as
19	1-Apr-31	31-Mar-32	0.859	Same as above	Same above	as
20	1-Apr-32	31-Mar-33	0.847	Same as above	Same above	as
21	1-Apr-33	31-Mar-34	0.827	Same as above	Same above	as
22	1-Apr-34	31-Mar-35	0.806	Same as above	Same above	as
23	1-Apr-35	31-Mar-36	0.785	Same as above	Same above	as
24	1-Apr-36	31-Mar-37	0.762	Same as above	Same above	as
25	1-Apr-37	31-Mar-38	0.752	Same as above	Same above	as
26	1-Apr-38	25th anniversary of the Scheduled COD of first Unit	1.002	Same as above	Same above	as

For L&T Power Development Limited

R.K. Sharma

R.K. Sharma

Vice President & Head – Power Development – Thermal

(Authorised Representative)

Date: 01/10/2009



Rs